OFFICE OF THE EXECUTIVE ENGINEER, P.W.D., GULBARGA DIVISION, GULBARGA.

Brief Tender Notification dated 19th August 1969.

No. T. C. 1/69-70/9818. Subject to the conditions stipulated in Form PWG 66 (Form I) on this behalf. Sealed Tenders in duplicate are invited from the Registered Mysore PWD. Contractors for the following works :—

Sl. No.	Name of work.	Contract amount	Earnest Money Deposit	Time for completion excluding rainy season	Class of Contractor	Item or per centage
1	2	3	4	5	6	7
		Rs.	Rs.			
1	Providing Additional Accommodation to I. T. I. Building at Gulbarga (V Call)	1,47,000	3,690	Eighten Months	III and above	Item rate
2	Constructing: Bridge across Oklinala on Kamalapur-Sastapur Road Taluk Gulbarga	39,550	990	Twelve months	III and above	Item rate
3	Constructing H. P. Culvert at Ch: 511 of Alland Madnhipperga Road	6,870	180	Six months	IV and above	per centage
4	Constructing R.C.C. Slab Bridge at Ch: 508-40 of Alland Madanhipperga Road	13,700	345	do	do	do
5	Constructing H. P. Culvert in M. 13/0 of Karajgi Boratti Road	8,030	200	do	do	do
6	Constructing T. B., at Revansidehwar Swamy temple Taluk Gulbarga "II Call"	20,000	500	do	do	do
7	Constructing T. B., at Narona (Kshetra) Taluk Alland "II Call"	15,000	375	do	do	do
8	Constructing Store-*cum*-rest-house Dundgund Taluk Chitapur "II Call"	20,000	500	do	do	do
9	Constructing Store-*cum*-rest-house at Manur Taluk Afzalpur "II Call"	15,000	375	do	do	do
10	Constructing Store-*cum*-rest-house at Kalhangerga Taluk Gulbarga "II Call"	15,000	375	do	do	do
11	Constructing Store-*cum*-rest-house at Mahagaon Taluk Gulbarga "II Call"	15,000	375	do	do	do
12	Constructing Store-*cum*-rest-house at Sonthi Taluk Chitapur "II Call"	20,000	500	do	do	do
	COST OF TENDER SCHEDULE:— (Not refundable)	(1) For Item No.		Rs. 20 (Rupees Twenty) only.		
		(2) From Item Nos. 2 to 12		Rs. 10 (Rupees Ten) only for each item.		

Requisition along with the cost of tender schedule for the purchase of Blank Tender Schedule, should reach this Office on or before 5th September 1969. The Blank Tender Schedule will be issued on 8th September 1969 and the same will be received up to 4 P.M. on 10th September 1969.

Royalty on materials will be recovered as per Government Order No. FD 22 B A P 60, dated 7th October 1964.

Any other particulars can be had from the Office of the Executive Engineer, PWD., Gulbarga Division, Gulbarga, during working hours.

1285

T. M. GURUSIDDAIAH,
Executive Engineer.